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Amendment 1 to RFP 2023-EVV-01 
 

November 30, 2023 
 

NOTE THE FOLLOWING AND ATTACHED ADDITIONS, DELETIONS AND/OR CHANGES TO 
THE REQUIREMENTS FOR THE REQUEST FOR PROPOSAL NUMBER: RFP 2023-EVV-01. 
THIS AMENDMENT MUST BE INCLUDED IN THE BIDDER’S RESPONSE AND MEET THE 
REQUIREMENTS AS DEFINED IN THE RFP. 
 
THE VENDOR MUST SIGN AND RETURN THIS AMENDMENT WITH THEIR PROPOSAL. 
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1. Section XII.5 – Pricing Schedule D, Page 199 – Extra Contractual Services Price - Changed as 
follows: 

 
Currently Reads as: 
 
To complete Schedule D, Vendors must adhere to the following Notes: 

 Cost Proposal Schedule D must be completed by all Vendors. The workbook will transfer values 
to Schedule A, but Vendors must verify that totals are correct. 

 Enter data in green shaded cells. 
 Enter an Hourly Personnel Rate for Extra Contractual services -- the single firm fixed aggregate 

hourly rate for personnel to develop and execute extra contractual services.  
 For proposal evaluation only, the Agency will use 10,000 personnel-hours expended in each year 

in contract years 1 through 8 to calculate the extra contractual services evaluated price. The extra 
contractual services evaluated price will be added to the Firm and Fixed Total Price on Schedule 
A.  

 
Revised as: 
 
To complete Schedule D, Vendors must adhere to the following Notes: 
 Cost Proposal Schedule D must be completed by all Vendors. The workbook will transfer values to 

Schedule A, but Vendors must verify that totals are correct. 
 Enter data in green shaded cells. 
 Enter an Hourly Personnel Rate for Extra Contractual services -- the single firm fixed aggregate 

hourly rate for personnel to develop and execute extra contractual services.  
 For proposal evaluation only, the Agency will use 1,000 personnel-hours expended in each year 

in contract years 1 through 8 to calculate the extra contractual services evaluated price. The extra 
contractual services evaluated price will be added to the Firm and Fixed Total Price on Schedule 
A.  
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2. Appendix C – Pricing Schedule, Schedule D - Changed as follows: 
 
Currently Reads as: 
 

 
 
Revised as: 
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3. Section B. Schedule of Events, Page 3, Table I-1: Schedule of Events - Changed as follows: 
 
Currently Reads as: 
 

Table Error! No text of specified style in document.-1: Schedule of Events 

EVENT DATES 

RFP Issued  10/25/2023 

Questions Due by 5 p.m. CT  11/16/2023 

Posting of Questions and Answers  12/11/2023 

Last date to request Access to SharePoint  12/12/2023 

Proposals Due by 5 p.m. CT  12/27/2023 

Evaluation Period  01/12/2024 - 01/29/2024 

Intent to Award Issued 02/28/2024 

Contract Review Committee*  05/02/2024 

Contractor Begins Work / Start Date*  07/01/2024 

 

Revised as: 
 

Table Error! No text of specified style in document.-2: Schedule of Events 

EVENT DATES 

RFP Issued  10/25/2023 

Questions Due by 5 p.m. CT  11/16/2023 

Posting of Questions and Answers  12/11/2023 

Last date to request Access to SharePoint  12/12/2023 

Proposals Due by 5 p.m. CT  01/12/2024 

Evaluation Period  01/30/2024 – 02/13/2024 

Intent to Award Issued 03/14/2024 

Contract Review Committee*  06/06/2024 

Contractor Begins Work / Start Date*  08/01/2024 
 

4. Section I. Background, Page 9 - Changed as follows: 
 
Currently Reads as: 
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The MEVV and future modules will follow the project methodologies defined by the Alabama MES 
Modernization Program (AMMP). Software development methodologies will be defined by each module 
vendor. The Vendor will be required by the State to operate under all provisions of the Omnibus Budget 
Reconciliation Act (OBRA) 1990, the Social Security Act, and all applicable State and Federal laws. State 
regulatory authority is derived from Alabama Act No. 2003-297 and Alabama Medicaid Agency 
Administrative Code Chapter One. The projected MEVV contract execution date is July 1, 2024. 
 

Revised as: 
 
The MEVV and future modules will follow the project methodologies defined by the Alabama MES 
Modernization Program (AMMP). Software development methodologies will be defined by each module 
vendor. The Vendor will be required by the State to operate under all provisions of the Omnibus Budget 
Reconciliation Act (OBRA) 1990, the Social Security Act, and all applicable State and Federal laws. State 
regulatory authority is derived from Alabama Act No. 2003-297 and Alabama Medicaid Agency 
Administrative Code Chapter One. The projected MEVV contract execution date is August 1, 2024. 
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I hereby acknowledge the receipt of Amendment 1 to RFP 2023-EVV-01.  

__________________________________  _______________________ 
Authorized [Proposer/Vendor] Signature   Date 

__________________________________ 
[Proposer/Vendor] Organization 
 
 


